Department of Transportation
Rapid City Region Office

2300 Eglin Street

Connccting South Dakota and the Nation P‘O' BOX 1970

Rapid City, SD 57709-1970

Phone: 605/394-2244

FAX: 605/394-1904

October 1, 2008

ADDENDUM NO. 1

RE: October 15, 2008 Rapid City Region Office Informal Letting — 090E-451, 090E-452,
090W-452, PCN 1AV, MAW, I1AX — Lawrence and Pennington Counties — PCC
Pavement Repair, Sidewalk Repair, and Curb and Gutter Repair

TO WHOM IT MAY CONCERN:

The following addendum to the plans shall be inserted and made a part of your proposal for
the referenced project. The reason for the addendum is to replace contract documents
which were inadvertently used from another project.

PROPOSAL:

+ Replace the DOT 123, Contract Proposal Form, with the attached Contract Proposal
Form

» Replace the listing of items included in the proposal with the attached list.

Replace the Special Provision for Contract Time with the attached Special Provision
for Contract Time.

PLANS:

* No change

Sincerely,

Thomas P. Horan
Region Design Engineer



SOUTH DAKOTA DEPARTMENT OF TRANSPORTATION DOT-123
CONTRACT PROPOSAL (5/05)
PROJECT MAINT [ CONTROL BEGIN [ END
CODE | PRE | ROUTE |AGR| UNIT | REFERENCE | AFE | FUNCTION | MRM | MRM
090 E 451 1AV 2129 0166 | 0167
090 E 452 HAW 2129 0603 | 0605
090 W 452 1AX 2129 0576 | 0576
CITY AND /OR COUNTY__Lawrence & Pennington BUDGET SOURCE_FY09 Cont. Maint.

FINALS ENGINEER REVIEW REQUIRED
REGION MATERIALS CERTIFICATION REQUIRED

CERTIFIED

TO BE INSTALLED ON THE CM&P

KIYES [ NO
KYES [ NO

INSPECTORS/TESTERS REQUIRED Cives [ NO

Kyes [ No

TYPE, PURPOSE AND LOCATION OF WORK__PCC Pavement Repair, Sidewalk Repair and Curb & Gutter Repair
at various locations on 190

ESTIMATE OF QUANTITIES AND COST

BID ITEM ITEM QUANTITY UNIT UNIT PRICE AMOUNT
NUMBER
090E-451 (MRM 16.87)

DO9EQQ10 | Mobilization Lump Sum LS
120E0100 | Uinclassified Excavation Digouts 8 CuYd
320E1200 | Asphalt Concrete Composite 18,5 Ton
380E5030 | Nonreinforced PCC Pavement Repair 112.0 Sa¥Yd
380E6000_ | Dowet Bar 48 Each
380E6110 | Insert Steel Bar in PCC Pavement 16 Each

|_633E0010 | Cold Applied Plastic Pavement Marking 4" 108 Et
633E5000 | Groove Pavement for Pavement Marking 4" 108 Ft
634E0010 | Flagaing 40 Hour $22.16 $886.40
634E£0100 | Traffic Control 1056 Unit
634E0120 | Traffic Control Miscellaneous lump_Sum LS
634E0420 | Tyne C Advance Warning Arrow Panel 1 Each

090W-452 (MRM 57.69)

' D09E0010 | Mobilization Lumpe Sum LS
380E5020 | 8" Fast Track Concrete for PCC Pavement Repair 711 Sayd
380ES020 :11.5" Fast Track Concrete for PCC Pavement 106.7 SaYd
380E6000 | Dowel Bar 24 Each
380E6110 |liInsert Stee] Bar in PCC Pavemnent 20 Each
633E0010 | Cold Apblied Plastic Pavernent Marking 4” 60 Ft
633E5000 | Groove Pavement for Pavement Marking 4” 60 Ft
634E0010 | Flagaina 40 Hour $22.16 $886.40
634E0100 | Traffic Control 673 Lnit
634E0120 | Traffic Control, Miscellanecus Lump Sum LS
634E0420 | Type C Advance Warning Arrow Pane} 1 Each
634E1215 j 1 Each




ESTIMATE OF QUANTITIES AND COST (CONT.)

BID iTEM ITEM QUANTITY UNIT UNIT PRICE AMOUNT
NUMBER
090E-452 (Exit 60 Off Ramp)
. 00SE0010 | Mobilization Lump Sum LS
380E5030 | Nopreinforced PCC Pavement Repair 27.8 Sayd
380E6110 ! insert Steel Bar in PCC Pavement 24 Each
6330010 ; Cold Applied Plastic Pavement Marking 4” 20 Ft
6335000 | Groove Pavement for Pavement Marking 4° 20 Et
634E£0010 | Flagdina 20 Hour $22.16 $443.20
634E0100 | Traffic Control 211 Unit
634E0120 | Traffic Control, Miscellaneous Lumb. Sum LS
Q90E-452 (Exit 60 On Ramp)
Q09E0010 | Mobilization Lump Sum LS
110E0300 | Remove Concrete Curb and Gutter 32 Ft
110E1140 | Remove Conerete Sidewalk 250 SaYd
380E6110 | Insert Steel Bar in PCC Pavement 8 Each
634E0010 | Flagaing 20 Hour $22.16 $443.20
634£0100 | Traffic Control 151 Unit
634E0120 | Traffic Control. Miscellaneous Lump Sum Ls
650E0100 | Tvpe B610 Concrete Curb and Gutter 32 Ft
651E0540 | 4” Colored Concrete Sidewalk 225 SaFt
TOTAL

CONTRACTORS PROPOSAL STATEMENT
The undersigned does hereby agree to furnish the labor andfor material in the quantities, at the unit price, for the purpose and in the
place all in accordance with attached provisions upon approval of this Proposal by the State Transportation Commission. This
document becomes the contract when signed by the Contractor and a Department of Transportation Representative. The Contractor
agrees to provide services in compliance with the Americans with Disabilities Act of 1980. The Contractor agrees to provide a
certificate of insurance prior to commencing work, for liability coverage for the duration of the work as per the current edition of the
SDDOT Standard Specifications for Roads and Bridges.

PROPOSED START DATE OVERALIL COMPLETION DATE__ April 15, 2009
SUBSCRIBED AND SWORN 7O BEFORE ME THE SIGNATURE
DAY OF , 20 COMPANY
ADDRESS
NOTARY -~ My Commission Expires FED. TAX ID NUMBER

RECOMMENDED FOR APPROVAL:

CONSTRUCTION/MAINTENANCE ENGR.  DATE

REGION ENGINEER DATE DIRECTOR OF OPERATIONS DATE

APPROVED FOR THE TRANSPORTATION COMMISSION

NAME TITLE DATE

APPROVED as per Federal Highway Stewardship Provisions this day of , 20




REV. 10/2007

PROJECT(S):_090E-451, 090E-452 & 090 W-452 PCN MAV, 1AW & I1AX

COUNTY{(IES): Lawrence & Pennington

TYPE OF WORK: PCC PAVEMENT, SIDEWALK AND CURB & GUTTER REPAIR

THE FOLLOWING ITEMS ARE INCLUDED IN THIS PROPOSAL FORM:

Special Provision for Contract Time, dated 9/16/08
Excerpts from Administrative Rules Regarding Differing Site Conditions, Provided for Informational Purposes,
dated June 10, 1997.

Special Provision for Fuel Cost Adjustment, dated 7/13/06.

Special Provision for Suspension of Work, dated 2/13/04

Standard Title VI Assurance, dated 1/15/04.

Special Provision For implementation of Clean Air Act & Federal Water Pollution Control Act,
dated 9/1/97.

Special Provision Regarding Minimum Wage on State Funded Projects, dated 7/24/08.

Wage and Hour Division US Department of Labor Washington DC.
- US Dept. of Labor Decision Number SD080009, dated 8/1/08.

-Supplemental Specification for Errata, dated 11/15/06.

Supplemental Specification to Standard Specifications for Roads and Bridges, dated 11/7/07.

Special Provision Regarding Price Schedule for Miscellaneous Items, dated 9/3/08.

xx kX



STATE OF SOUTH DAKOTA
DEPARTMENT OF TRANSPORTATION

SPECTAL PROVISION
FOR
CONTRACT TIME

PROJECT 090 E-451, 090 W-452 & 090 E-452, PCN ilav, ilax & ilaw
LAWRENCE & PENNINGTON COUNTIES

SEPTEMBER 16, 2008

The overall completion date for this project is April 15, 2009.

In addition to the overall completion date, there are two interim completion
requirements.

¢ Project 090 W-452 - G calendar days

* Project 090 E-452 - by November 28, 2008

The day count for the calendar day period shall begin when the traffic is impeded in the
area of the project. The calendar day count shall stop when unimpeded fraffic is
restored. The decision of when fraffic is impeded and when the project is complete will
be solely at the discretion of the Engineer.

Time extensions will not be given unless extraordinary circumstances occur which
substantially impact the controlling items of work. Time extensions will not be allowed
on a monetary basis for overruns or added work. Time extensions will only be given if
the Contractor can document a delay and justify the time extension request.

ff the Contractor fails to complete the work by the overall completion date, by the
calendar day completion requirement, or as amended by formally approved time
extensions, the Department will assess liquidated damages for each calendar day that
the work remains uncompleted. The amount of liquidated damages per calendar day will
pertain to the Schedule of Liquidated Damages in Section 8.7 of the Standard
Specifications.
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